

BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

PROJECT TITLE : CONSTRUCTION OF EV-CHARGING STATIONS WITH INSTALLATION OF SOLAR POWER SYSTEM INCLUDING BATTERY STORAGE AT QUEZON CITY UNIVERSITY COMPOUND
 LOCATION : BARANGAY SAN BARTOLOME
 PROJECT NO. : ENGINEERING-26-ELEC-00075B
 DURATION : NINETY (90) CALENDAR DAYS

ITEM CODE	DESCRIPTION	QUANTITY	UNIT	ESTIMATED DIRECT COST	MARK-UP IN %		TOTAL MARK-UP		VAT	TOTAL INDIRECT COST	TOTAL COST	UNIT COST
					OCM	PROFIT	%	VALUE				
PART I	GENERAL REQUIREMENTS											
A.1.1(8)	Provision of Field Office for the Engineer (Rental Basis)	3.00	month									
	TOTAL OF PART I											
PART II	OTHER GENERAL REQUIREMENTS											
B.4(1)	Layout and Staking	126.00	sq.m.									
B.5	Project Billboard / Signboard	1.00	each									
B.7(1)	Occupational Safety and Health Program	3.00	month									
B.9	Mobilization	1.00	unit									
B.9	Demobilization	1.00	unit									
B.20	Temporary Enclosure	89.00	l.m.									
B.24	Scaffolding (Rental)	55.00	sq.m.									
	TOTAL OF PART II											
PART III	CIVIL, SANITARY/PLUMBING, AND ELECTRICAL WORKS											
PART A	REMOVAL WORKS											
803(1)	Removal of Tent Framing	472.00	l.m.									
	TOTAL OF PART A											
PART B	EARTHWORKS											
803(1)a	Structure Excavation (Solid Rock)	7.00	cu.m.									
804(1)a	Embankment from Structure Excavation	6.00	cu.m.									
804(4)	Gravel Fill	5.00	cu.m.									
1000(1)	Soil Poisoning	5.00	L									
	TOTAL OF PART B											