

PROJECT TITLE : REHABILITATION OF PAYATAS A HEALTH CENTER WITH INSTALLATION OF SOLAR POWER SYSTEM INCLUDING BATTERY STORAGE
LOCATION : BARANAGAY PAYATAS
PROJECT NO. : ENGINEERING-26-BLDG-00100
DURATION : 150 CALENDAR DAYS

ITEM CODE	DESCRIPTION	QUANTITY	UNIT	ESTIMATED DIRECT COST	MARK-UP IN %		TOTAL MARK-UP		VAT	TOTAL INDIRECT COST	TOTAL COST	UNIT COST
					OCM	PROFIT	%	VALUE				
801	Chipping Works	147.00	sq.m.									
	TOTAL OF PART A											
PART B	EARTHWORKS											
803(1)a	Structure Excavation (Solid Rock)	18.00	cu.m.									
804(1)a	Embankment from Structure Excavation	19.00	cu.m.									
804(4)	Gravel Fill	1.00	cu.m.									
	TOTAL OF PART B											
PART C	CIVIL AND STRUCTURAL WORKS											
C.1. Plain and Reinforced Concrete Works												
900(1)c1	Structural Concrete, Class A, 28 days, 3000 psi	4.00	cu.m									
902(1)a	Reinforcing Steel (Deformed), Grade 40	421.00	kg									
902(1)b	Reinforcing Steel (Deformed), Grade 60	451.00	kg									
903(2)	Formworks and Falseworks	26.00	sq.m.									
C.2. Structural Steel Works												
C.2.1. Roof Access												
1047(1)	Structural Steel, 50 mm x 75 mm x 4 mm Tubular Bar	102.00	kg									
1047(1)	Structural Steel, 50 mm x 50 mm x 4 mm Tubular Bar	123.00	kg									
1047(1)	Structural Steel, 50 mm x 50 mm x 4 mm Angle Bar	79.00	kg									