

BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

PROJECT TITLE : REDEVELOPMENT OF MASAGANA PARK
LOCATION : BARANGAY MASAGANA
PROJECT NO. : PDAD-26-PARK-00049B
DURATION : TWO HUNDRED EIGHTY-FIVE (285) CALENDAR DAYS

APPROVED BUDGET FOR THE CONTRACT										
ITEM NO.	DESCRIPTION	QUANTITY	UNIT	TOTAL DIRECT COST	TOTAL MARK-UP		5% VAT	TOTAL INDIRECT COST	TOTAL COST	UNIT COST
					%	VALUE				
PART A GENERAL REQUIREMENTS										
A.1	Project Billboard / Signboard	As Evaluated								
		As Submitted	2.00	unit						
		As Evaluated								
	TOTAL OF PART A	As Submitted								
PART B OTHER GENERAL REQUIREMENTS										
B.1	Provision for field office and storage	As Evaluated								
		As Submitted	1.00	l.s						
B.2	Temporary Enclosure at the Construction Area (rental)	As Evaluated								
		As Submitted	78.00	l.m.						
B.3	Occupational Safety and Health Program	As Evaluated								
		As Submitted	1.00	l.s						
B.4	Preparation of As-Built Plan	As Evaluated								
		As Submitted	1.00	l.s						
B.5	Mobilization / Demobilization	As Evaluated								
		As Submitted	1.00	l.s						
B.6	Electrical tapping	As Evaluated								
		As Submitted	1.00	l.s						
	TOTAL OF PART B	As Submitted								

PART C	SITEWORKS
C.1	Site Clearing and Preparation
C.2	Layout and Staking
C.3	Removal of existing paving blocks
C.4	Removal of existing concrete pavement
C.5	Removal of existing parklamp and Pedestal
C.6	Removal of existing structures including disposal of wastes
C.7	Structural Concrete (3000psi - 28 days)
C.8	Reinforcing Steel (Deformed), Grade 40
C.9	Formworks (beam/column)
C.10	150mm CHB Wall Laying, Including Mortar, Reinforcement and Two-Face Plastering
	TOTAL OF PART C
PART D	CONCRETE DRIVEWAY WORKS
D.1	Structure Excavation using backhoe
D.2	Hauling of excavated materials
D.3	Aggregate subbase coarse
D.4	Aggregate base coarse