

PROJECT TITLE : REHABILITATION OF PAYATAS A HEALTH CENTER WITH INSTALLATION OF SOLAR POWER SYSTEM INCLUDING BATTERY STORAGE
LOCATION : BARANAGAY PAYATAS
PROJECT NO. : ENGINEERING-26-BLDG-00100
DURATION : 150 CALENDAR DAYS

ITEM CODE	DESCRIPTION	QUANTITY	UNIT	ESTIMATED DIRECT COST	MARK-UP IN %		TOTAL MARK-UP		VAT	TOTAL INDIRECT COST	TOTAL COST	UNIT COST
					OCM	PROFIT	%	VALUE				
PART I	OTHER GENERAL REQUIREMENTS											
B.5	Project Billboard/Signboard	1.00	each									
B.7(1)	Occupational Safety and Health Program	5.00	month									
B.9	Mobilization	1.00	unit									
B.9	Demobilization	1.00	unit									
B.20	Temporary Fence	57.00	l.m.									
B.24	Scaffolding (Rental)	325.00	sq.m.									
	TOTAL OF PART II											
PART II	CIVIL, PLUMBING/SANITARY, ELECTRICAL AND MECHANICAL WORKS											
PART A	REMOVAL WORKS											
800(1)	Clearing and Grubbing	210.00	sq.m.									
801	Removal of Sanitary/Plumbing Fixtures	7.00	piece									
801	Removal of Concrete/Masonry Structure	27.00	sq.m.									
801	Removal of Doors and Windows	26.00	sq.m.									
801	Removal of Tiles / Floor Topping	184.00	sq.m.									
801	Removal of Ceiling	138.00	sq.m.									
801	Removal of Roofing Sheets including Accessories	151.00	sq.m.									